
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                         PAGE  1
      BID OPENING DATE    09/23/03                    IN MARIN COUNTY IN SAUSALITO,                                      09/25/03
      CONTRACT NUMBER     04-270304                   MARIN CITY AND MILL VALLEY AT                            CONTRACT CODE 'B '
      LOCATION            04-MRN-101-0.0/5.7          VARIOUS LOCATIONS                                         71 CONTRACT ITEMS

                                                      UPGRADE MEDIAN BARRIER                    FEDERAL AID  ACNH-Q101-(043)E
                                                                                                             G-Q101-(043)E

               DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 15.0%
  PROPOSALS ISSUED    21   FUND TOTAL   HA27      9,036,000                         TOTAL NUMBER OF WORKING DAYS    132

  NUMBER OF BIDDERS  5    ENGINEERS EST      8,158,000.00   AMOUNT OVER     398,950.00         PERCENT OVER EST  4.89
  PROGRAM ELEMENTS      RAS

                BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
                --------      -----------  ---------         -------------------------------------------------

                    1 A)      8,556,950.00    3              DIABLO CONTRACTORS INC                925 552-8250
                                                                                                   00732283
                      B)  132 DAYS X  10700                  7 CROW CANYON CT                  FAX 925 552-8254
                     --------------------
                    A+B)     9,969,350.00                    SAN RAMON CA  94583

                    2 A)      9,207,165.00    1              R AND L BROSAMER INC                  925 837-5600
                                                                                                   00700218
                      B)  140 DAYS X  10700                  P O BOX 238                       FAX 925 837-8387
                     --------------------
                    A+B)    10,705,165.00                    ALAMO CA  94507

                    3 A)      9,181,464.50    5              GHILOTTI CONSTRUCTION COMPANY         707 585-1221
                                                             INC                                   00644515
                      B)  160 DAYS X  10700                  246 GHILOTTI AVENUE               FAX 707 585-1601
                     --------------------
                    A+B)    10,893,464.50                    SANTA ROSA CA  95407

                    4 A)      8,389,888.00    2              GHILOTTI BROS INC                     415 454-7011
                                                                                                   00132128
                      B)  239 DAYS X  10700                  525 JACOBY STREET                 FAX 415 454-8376
                     --------------------
                    A+B)    10,947,188.00                    SAN RAFAEL CA  94901

                    5 A)      9,934,559.00    4              R G W CONSTRUCTION INC                925 606-2400
                                                                                                   00591940
                      B)  156 DAYS X  10700                  P O BOX 2910                      FAX 925 961-1925
                     --------------------
                    A+B)    11,603,759.00                    LIVERMORE CA  94551
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           09/23/03                                                                                                 09/25/03
                                             L I S T   O F   S U B C O N T R A C T O R S

  BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
  _________ ____________________________________________________________ ____________________________________________________________

     03     LINEAR OPTIONS                                               STRIPING
            MENLO PARK CA

            R E SERRANO                                                  BARRIER (PARTIAL)
            SAN RAMON CA
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           09/23/03                                                                                                 09/25/03
                                             L I S T   O F   S U B C O N T R A C T O R S

  BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
  _________ ____________________________________________________________ ____________________________________________________________

     01     HARRIS SALINAS                                               REBAR
            LIVERMORE CA

            RILEYS STRIPING                                              STRIPING
            BENICIA CA

            SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS AND ROADWAY SIGNS (PARTIAL)
            AMERICAN CANYON CA

            VINTAGE PAVING                                               ASPHALT CONCRETE PAVING
            WINTERS CA

  BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
  _________ ____________________________________________________________ ____________________________________________________________

     05     BAYLINE CONSTRUCTION                                         SAW CUTTING AND CLEAN BRIDGE DECK (PARTIAL)
            EMERYVILLE CA

            LINEAR OPTIONS                                               STRIPING
            MENLO PARK CA

            R E SERRANO                                                  CONCRETE BARRIERS (PARTIAL)
            SAN RAMON CA

            SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS, ROAD SIGNS
            AMERICAN CANYON CA

            SCHOTKA CONSTRUCTION                                         REACT CRASH CUSHIONS (PARTIAL)
            AMERICAN CANYON CA

            SILVERADO CONTRACTORS                                        REMOVE METAL BEAM BARRIER AND BRIDGE (PARTIAL)
            OAKLAND CA
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           09/23/03                                                                                                 09/25/03
                                             L I S T   O F   S U B C O N T R A C T O R S

  BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
  _________ ____________________________________________________________ ____________________________________________________________

     02     LINEAR OPTIONS INC                                           STRIPING
            1 KELLY COURT
            MENLO PARK CA

            R E SERRANO INC                                              CONCRETE BARRIERS
            7 CROW CANYON
            SAN RAMON CA

            SCHOTKA CONSTRUCTION INC                                     SIGNS AND CONSTRUCTION AREA SIGNS
            555 NAPA VALLEJO HWY
            AMERICAN CANYON CA

            SILVERADO CONTRACTORS INC                                    REMOVE METAL BEAM BARRIER
            3233 PERALTA ST
            OAKLAND CA

  BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
  _________ ____________________________________________________________ ____________________________________________________________

     04     R E SERRANO                                                  CONCRETE BARRIER
            SAN RAMON CA

            RILEYS STRIPING                                              STRIPING
            BENICIA CA

            SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS
            AMERICAN CANYON CA

            SILVERADO CONTRACTORS                                        METAL BEAM GUARD RAIL AND DEMOLITION
            OAKLAND CA
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  ------------------------------------------------------------------------------------------------------------------------------------
      ITEM      ITEM                                                   UNIT OF     ESTIMATED
       NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
  ------------------------------------------------------------------------------------------------------------------------------------

        1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00*         10,000.00
        2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          800,000.00*        800,000.00
        3     031507      ASBESTOS HEALTH AND SAFETY PLAN                LS     LUMP SUM            2,000.00*          2,000.00
        4     031508      ASBESTOS SURVEY                                LS     LUMP SUM            3,000.00*          3,000.00
        5     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            5,000.00*          5,000.00
                          PREVENTION PLAN
        6 (S) 074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           20,000.00*         20,000.00
        7 (S) 074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            3            5,000.00          15,000.00
        8 (S) 074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            3            3,000.00           9,000.00
        9 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00*         10,000.00
       10 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          300,000.00*        300,000.00
       11 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        15,500                1.00          15,500.00
       12 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          250               40.00          10,000.00
       13 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA       16,900                4.00          67,600.00
       14 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            5,000.00          10,000.00
       15 (S) 129000      TEMPORARY RAILING (TYPE K)                     M        17,800               20.00         356,000.00
       16 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           28              350.00           9,800.00
       17 (S) 129150      TEMPORARY TRAFFIC SCREEN                       M        17,800                2.00          35,600.00
       18     150221      ABANDON INLET                                  EA            1              500.00             500.00
       19     031509      ABANDON 300 MM RCP                             M            23              100.00           2,300.00
       20     031510      ABANDON 450 MM RCP                             M             2              200.00             400.00
       21     150665      REMOVE SINGLE METAL BEAM BARRIER               M         2,770               30.00          83,100.00
       22     150667      REMOVE DOUBLE METAL BEAM BARRIER               M         5,970               40.00         238,800.00
       23     150701      REMOVE YELLOW PAINTED TRAFFIC STRIPE           M        15,500                1.00          15,500.00
       24     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M        15,500                3.00          46,500.00
                          STRIPE
       25     150722      REMOVE PAVEMENT MARKER                         EA       33,800                1.00          33,800.00
       26     150742      REMOVE ROADSIDE SIGN                           EA           17              200.00           3,400.00
       27     150771      REMOVE ASPHALT CONCRETE DIKE                   M         9,790                1.00           9,790.00
       28     031511      REMOVE 300 MM RCP                              M           120               40.00           4,800.00
       29     031512      REMOVE CORRUGATED STEEL PIPE                   M             0.5            500.00             250.00
       30     031513      REMOVE 300 MM SCSP                             M           390              100.00          39,000.00
       31     031514      REMOVE 450 MM SCSP                             M           290              100.00          29,000.00
       32     150820      REMOVE INLET                                   EA           18              500.00           9,000.00
       33     150857      REMOVE ASPHALT CONCRETE SURFACING              M3        1,580               60.00          94,800.00
       34     150860      REMOVE BASE AND SURFACING                      M3           37               50.00           1,850.00
       35     031515      RELOCATE TEMPORARY CRASH CUSHION               EA          280              100.00          28,000.00
       36     153215      REMOVE CONCRETE (CURB AND GUTTER)              M         3,750               15.00          56,250.00
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  ------------------------------------------------------------------------------------------------------------------------------------
      ITEM      ITEM                                                   UNIT OF     ESTIMATED
       NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
  ------------------------------------------------------------------------------------------------------------------------------------

       37     153235      CLEAN BRIDGE DECK                              M2        1,570               10.00          15,700.00
       38     155003      CAP INLET                                      EA            4              300.00           1,200.00
       39     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM           25,000.00*         25,000.00
       40     031516      ROADWAY EXCAVATION (NON-ADL)                   M3        3,590               50.00         179,500.00
       41     190106      ROADWAY EXCAVATION (TYPE Z-3)                  M3          480              300.00         144,000.00
                          (AERIALLY  DEPOSITED LEAD)
       42     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00*          5,000.00
       43     280000      LEAN CONCRETE BASE                             M3          470              200.00          94,000.00
       44     390102      ASPHALT CONCRETE (TYPE A)                      TONN      7,740               80.00         619,200.00
       45     390103      ASPHALT CONCRETE (TYPE B)                      TONN        230               80.00          18,400.00
       46     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN      1,410               90.00         126,900.00
       47     031517      AC SIDE GUTTER                                 M           280                5.00           1,400.00
       48     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         10              800.00           8,000.00
       49 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3          140              900.00         126,000.00
       50     562002      METAL (BARRIER MOUNTED SIGN)                   KG          890                6.00           5,340.00
       51     620909      450 MM ALTERNATIVE PIPE CULVERT                M         1,020              320.00         326,400.00
       52     031518      450 MM PLASTIC PIPE (SMOOTH INTERIOR)          M           100              300.00          30,000.00
       53     650069      450 MM REINFORCED CONCRETE PIPE                M            13              300.00           3,900.00
       54     031519      TRENCH DRAIN                                   M         1,120              320.00         358,400.00
       55     650075      600 MM REINFORCED CONCRETE PIPE                M             0.3          1,000.00             300.00
       56     650077      750 MM REINFORCED CONCRETE PIPE                M             1            1,000.00           1,000.00
       57     664009      300 MM CORRUGATED STEEL PIPE                   M             3              300.00             900.00
                          (1.63 MM THICK)
       58     031520      ALTERNATIVE SLOTTED PIPE                       M         2,560              250.00         640,000.00
       59     031521      SLOTTED PLASTIC LINE DRAIN                     M         1,000              250.00         250,000.00
       60     031522      GRATE LOCKING DEVICE                           EA          110              300.00          33,000.00
       61 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG       14,200                5.00          71,000.00
       62 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG          725               10.00           7,250.00
       63     839605      CRASH CUSHION (REACT 9SCBS)                    EA            1           60,000.00          60,000.00
       64 (F) 049425      CONCRETE BARRIER (TYPE 60A MODIFIED)           M           868              380.00         329,840.00
       65     839701      CONCRETE BARRIER (TYPE 60)                     M         1,830              150.00         274,500.00
       66     839703      CONCRETE BARRIER (TYPE 60C)                    M         5,990              250.00       1,497,500.00
       67     839705      CONCRETE BARRIER (TYPE 60E)                    M           140              500.00          70,000.00
       68     840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        15,500                1.00          15,500.00
       69     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       12,700                2.00          25,400.00
       70     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        4,220                4.00          16,880.00
       71     999990      MOBILIZATION                                   LS     LUMP SUM          800,000.00*        800,000.00

                                                                                                      A)           8,556,950.00
                                                                                                      B)   13 DAYS X   10700
                                                                                                             ------------------
                                                                                                    A+B)           9,969,350.00
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      |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
      |-------------------------------|-------------------------------|-------------------------------|-------------------------------
    1 |        10,000.00*     10000.00|        10,000.00*     10000.00|        10,000.00*     10000.00|        10,000.00*     10000.00
    2 |       800,000.00*    800000.00|       690,000.00*    690000.00|       420,000.00*    420000.00|     1,000,000.00*   1000000.00
    3 |         3,500.00*      3500.00|         4,500.00*      4500.00|         5,000.00*      5000.00|         5,000.00*      5000.00
    4 |         5,000.00*      5000.00|         5,000.00*      5000.00|        12,000.00*     12000.00|         5,000.00*      5000.00
    5 |         5,000.00*      5000.00|         1,500.00*      1500.00|         4,500.00*      4500.00|         1,400.00*      1400.00
    6 |        60,000.00*     60000.00|        22,500.00*     22500.00|        30,000.00*     30000.00|        20,000.00*     20000.00
    7 |         2,500.00       7500.00|         1,000.00       3000.00|         2,500.00       7500.00|         4,500.00      13500.00
    8 |         3,000.00       9000.00|         3,500.00      10500.00|         3,000.00       9000.00|         6,500.00      19500.00
    9 |        20,000.00*     20000.00|         5,000.00*      5000.00|         5,000.00*      5000.00|         4,500.00*      4500.00
   10 |       200,000.00*    200000.00|       800,000.00*    800000.00|       560,402.00*    560402.00|     1,064,407.00*   1064407.00
   11 |             1.50      23250.00|              .40       6200.00|              .40       6200.00|             1.00      15500.00
   12 |            35.00       8750.00|            35.00       8750.00|            10.00       2500.00|            15.00       3750.00
   13 |             3.50      59150.00|             3.50      59150.00|             3.50      59150.00|             3.00      50700.00
   14 |         7,500.00      15000.00|        15,600.00      31200.00|        15,000.00      30000.00|         7,500.00      15000.00
   15 |            60.00    1068000.00|            28.00     498400.00|            25.00     445000.00|            35.00     623000.00
   16 |           450.00      12600.00|           420.00      11760.00|           175.00       4900.00|           250.00       7000.00
   17 |             6.00     106800.00|             5.80     103240.00|             5.00      89000.00|            10.00     178000.00
   18 |         1,000.00       1000.00|           600.00        600.00|           950.00        950.00|           400.00        400.00
   19 |            60.00       1380.00|            53.00       1219.00|            48.00       1104.00|            26.00        598.00
   20 |           300.00        600.00|            70.00        140.00|           470.00        940.00|           250.00        500.00
   21 |            25.00      69250.00|            20.00      55400.00|            22.00      60940.00|            35.00      96950.00
   22 |            30.00     179100.00|            36.00     214920.00|            23.00     137310.00|            35.00     208950.00
   23 |             2.00      31000.00|             2.00      31000.00|             2.00      31000.00|             3.00      46500.00
   24 |             3.00      46500.00|             3.00      46500.00|             3.00      46500.00|             3.00      46500.00
   25 |             1.25      42250.00|             1.00      33800.00|             1.00      33800.00|             1.00      33800.00
   26 |           150.00       2550.00|           150.00       2550.00|            70.00       1190.00|           100.00       1700.00
   27 |             2.00      19580.00|             1.00       9790.00|             2.00      19580.00|             4.00      39160.00
   28 |            60.00       7200.00|           150.00      18000.00|            60.00       7200.00|            99.00      11880.00
   29 |         1,000.00        500.00|         1,200.00        600.00|         1,400.00        700.00|           100.00         50.00
   30 |            60.00      23400.00|           125.00      48750.00|            60.00      23400.00|            79.00      30810.00
   31 |            75.00      21750.00|           129.00      37410.00|            65.00      18850.00|            90.00      26100.00
   32 |           750.00      13500.00|           775.00      13950.00|           800.00      14400.00|           690.00      12420.00
   33 |            45.00      71100.00|            81.50     128770.00|            52.00      82160.00|           150.00     237000.00
   34 |            80.00       2960.00|            81.50       3015.50|            66.00       2442.00|           150.00       5550.00
   35 |            75.00      21000.00|           110.00      30800.00|            68.00      19040.00|           100.00      28000.00
   36 |            10.00      37500.00|            27.50     103125.00|             9.00      33750.00|            20.00      75000.00
   37 |            30.00      47100.00|             4.00       6280.00|            15.00      23550.00|            15.00      23550.00
   38 |         1,500.00       6000.00|         1,000.00       4000.00|         1,400.00       5600.00|           830.00       3320.00
   39 |        75,000.00*     75000.00|        50,235.00*     50235.00|        65,235.00*     65235.00|        75,000.00*     75000.00
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      |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
      |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   40 |            75.00     269250.00|            93.00     333870.00|            90.00     323100.00|           122.00     437980.00
   41 |           100.00      48000.00|           288.00     138240.00|           440.00     211200.00|           270.00     129600.00
   42 |         7,500.00*      7500.00|         1,500.00*      1500.00|        31,000.00*     31000.00|         3,900.00*      3900.00
   43 |           325.00     152750.00|           285.00     133950.00|           300.00     141000.00|           120.00      56400.00
   44 |            75.00     580500.00|           100.00     774000.00|            76.00     588240.00|            75.00     580500.00
   45 |            85.00      19550.00|           106.00      24380.00|            95.00      21850.00|            75.00      17250.00
   46 |            75.00     105750.00|            93.50     131835.00|            70.00      98700.00|            99.00     139590.00
   47 |            40.00      11200.00|            65.00      18200.00|            70.00      19600.00|            68.00      19040.00
   48 |           500.00       5000.00|           650.00       6500.00|           700.00       7000.00|         1,120.00      11200.00
   49 |         1,100.00     154000.00|           845.00     118300.00|         1,600.00     224000.00|         1,935.00     270900.00
   50 |            20.00      17800.00|             5.00       4450.00|            14.00      12460.00|             6.00       5340.00
   51 |           250.00     255000.00|           375.00     382500.00|           340.00     346800.00|           330.00     336600.00
   52 |           200.00      20000.00|           125.00      12500.00|           320.00      32000.00|           145.00      14500.00
   53 |           400.00       5200.00|           410.00       5330.00|         1,200.00      15600.00|         1,040.00      13520.00
   54 |           300.00     336000.00|           275.00     308000.00|           276.00     309120.00|           300.00     336000.00
   55 |         3,000.00        900.00|         2,600.00        780.00|         1,600.00        480.00|         5,000.00       1500.00
   56 |         1,000.00       1000.00|         2,700.00       2700.00|         1,900.00       1900.00|         1,700.00       1700.00
   57 |           750.00       2250.00|           270.00        810.00|           600.00       1800.00|           440.00       1320.00
   58 |           290.00     742400.00|           216.00     552960.00|           235.00     601600.00|           220.00     563200.00
   59 |           225.00     225000.00|           200.00     200000.00|           235.00     235000.00|           220.00     220000.00
   60 |            10.00       1100.00|            30.00       3300.00|           120.00      13200.00|            77.00       8470.00
   61 |             3.50      49700.00|             1.30      18460.00|             2.20      31240.00|             3.00      42600.00
   62 |            20.00      14500.00|            45.00      32625.00|            15.00      10875.00|             2.00       1450.00
   63 |        20,000.00      20000.00|        59,000.00      59000.00|        69,000.00      69000.00|        59,000.00      59000.00
   64 |           300.00     260400.00|           250.00     217000.00|           270.00     234360.00|           248.00     215264.00
   65 |           145.00     265350.00|           132.00     241560.00|           130.00     237900.00|           130.00     237900.00
   66 |           245.00    1467550.00|           225.00    1347750.00|           220.00    1317800.00|           202.00    1209980.00
   67 |           500.00      70000.00|           401.00      56140.00|           350.00      49000.00|           350.00      49000.00
   68 |             2.50      38750.00|              .50       7750.00|              .50       7750.00|             1.00      15500.00
   69 |             1.75      22225.00|             1.80      22860.00|             1.80      22860.00|             1.00      12700.00
   70 |             3.50      14770.00|             3.00      12660.00|             3.00      12660.00|             3.00      12660.00
   71 |       890,000.00*    890000.00|       900,000.00*    900000.00|       831,000.00*    831000.00|       870,000.00*    870000.00

  TOT            A)      9,207,165.00           A)      9,181,464.50           A)      8,389,888.00           A)      9,934,559.00
                 B)   140 DAYS X  10700         B)   160 DAYS X  10700         B)   239 DAYS X  10700         B)   156 DAYS X  10700
                    --------------------           --------------------           --------------------           --------------------
               A+B)     10,705,165.00         A+B)     10,893,464.50         A+B)     10,947,188.00         A+B)     11,603,759.00


